1.8 CONSTRUCTION CLAUSES INCORPORATED BY REFERENCE:

CLAUSE
NUMBER

52.211-10

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13

52.222-14
52.222-15
52.222-23
52.222-27
52.228-15
52.232-5

52.232-27
52.236-1

52.236-2
52.236-3

52.236-5
52.236-6
52.236-7

DATE

APR 1984

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988

FEB 1988
FEB 1988
FEB 1999
FEB 1999
JUL 2000
SEP 2002

OCT 2003
APR 1984

APR 1984
APR 1984

APR 1984
APR 1984
NOV 1991

TITLE

COMMENCEMENT, PROSECUTION, AND COMPLETION
OF WORK

*The Contractor shall be required to (a) commence work
under this contract within 10 days of award notification, (b)
prosecute the work diligently, and (c) complete the entire
work ready for use not later than 60 days after work has
begun.

DAVIS-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT REQUIREMENTS
SUBCONTRACTS

CONTRACT TERMINATION - DEBARMENT
COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS

DISPUTES CONCERNING LABOR STANDARDS
CERTIFICATION OF ELIGIBILITY

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR
CONSTRUCTION

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS
FOR CONSTRUCTION

PERFORMANCE AND PAYMENT BONDS -
CONSTRUCTION

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
PERFORMANCE OF WORK BY THE CONTRACTOR
*The Contractor shall perform on the site, and with its own
organization, work equivalent to at least 30 percent of the
total amount of work to be performed under the contract.
DIFFERING SITE CONDITIONS

SITE INVESTIGATION AND CONDITIONS AFFECTING
WORK

MATERIAL AND WORKMANSHIP

SUPERINTENDENCE BY THE CONTRACTOR

PERMITS AND RESPONSIBILITY
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52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-21

52.242-14
52.243-4
52.243-5
52.246-12
52.248-3
52.249-2

52.249-10

APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
FEB 1997

APR 1984
AUG 1987
APR 1984
AUG 1996
FEB 2000
MAY 2004

APR 1984

OTHER CONTRACTS

PROTECTION OF EXISTING VEGETATION,
STRUCTURES, EQUIPMENT, UTILITIES AND
IMPROVEMENTS

OPERATIONS AND STORAGE AREAS

USE AND POSSESSION PRIOR TO COMPLETION
CLEAN UP

ACCIDENT PREVENTION

SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION

SUSPENSION OF WORK

CHANGES

CHANGES AND CHANGED CONDITIONS
INSPECTION OF CONSTRUCTION

VALUE ENGINEERING - CONSTRUCTION
TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE) ALT | (SEP 1996)
DEFAULT (FIXED-PRICE CONSTRUCTION)






